# Cost Summary Report

### Applicant Details: AMDE Construction

U2, 28-30 Orchard Rd, Brookvale, 2100 Phone: 9939 3339

## Site Address: 51 Redman Road, Dee Why - HOUSE

|                | Development Analysis             | Cost |         | %    |
|----------------|----------------------------------|------|---------|------|
| 1              | Demolition                       | \$   | 24,134  | 3%   |
| 2              | Structure                        | \$   | 104,580 | 13%  |
| 3              | External walls, windows & doors  | \$   | 56,313  | 7%   |
| 4              | Internal walls, screens and door | \$   | 32,179  | 4%   |
| 5              | Wall finishes                    | \$   | 32,179  | 4%   |
| 6              | Floor finished                   | \$   | 56,313  | 7%   |
| 7              | Ceiling Finishes                 | \$   | 8,045   | 1%   |
| 8              | Fittings and equipment           | \$   | 160,893 | 20%  |
| 9              | Hydraulic services               | \$   | 24,134  | 3%   |
| 10             | Mechanical Services              | \$   | 8,045   | 1%   |
| 11             | Fire services                    | \$   | -       | 0%   |
| 12             | Lift services                    | \$   | -       | 0%   |
| 13             | External works                   | \$   | 32,179  | 4%   |
| 14             | External Services                | \$   | 24,134  | 3%   |
| 15             | Other related work               | \$   | 56,313  | 7%   |
| 16             | Preliminaries and margin         | \$   | 160,893 | 20%  |
| Subtotal       |                                  | \$   | 780,331 |      |
| 17             | Consultant fees                  | \$   | 16,089  | 2%   |
| 18             | Other related development costs  | \$   | 8,045   | 1%   |
| Subtotal       |                                  | \$   | 24,134  |      |
| Contract Price | Total                            | \$   | 804,465 | 100% |

| Created By: Horst | t Lueckl |
|-------------------|----------|
|-------------------|----------|

Builder's Licence no.

Date:

15/07/2019

224579C

(L) &  $\sim$ 

Signature:

# Cost Summary Report

### Applicant Details: AMDE Construction

U2, 28-30 Orchard Rd, Brookvale, 2100 Phone: 9939 3339

## Site Address: 51 Redman Road, Dee Why - GRANNY FLAT

|                | Development Analysis             | Cost |         | %    |
|----------------|----------------------------------|------|---------|------|
| 1              | Demolition                       | \$   | 5,999   | 3%   |
| 2              | Structure                        | \$   | 25,994  | 13%  |
| 3              | External walls, windows & doors  | \$   | 13,997  | 7%   |
| 4              | Internal walls, screens and door | \$   | 7,998   | 4%   |
| 5              | Wall finishes                    | \$   | 7,998   | 4%   |
| 6              | Floor finished                   | \$   | 13,997  | 7%   |
| 7              | Ceiling Finishes                 | \$   | 2,000   | 1%   |
| 8              | Fittings and equipment           | \$   | 39,990  | 20%  |
| 9              | Hydraulic services               | \$   | 5,999   | 3%   |
| 10             | Mechanical Services              | \$   | 2,000   | 1%   |
| 11             | Fire services                    | \$   | -       | 0%   |
| 12             | Lift services                    | \$   | -       | 0%   |
| 13             | External works                   | \$   | 7,998   | 4%   |
| 14             | External Services                | \$   | 5,999   | 3%   |
| 15             | Other related work               | \$   | 13,997  | 7%   |
| 16             | Preliminaries and margin         | \$   | 39,990  | 20%  |
| Subtotal       |                                  | \$   | 193,952 |      |
| 17             | Consultant fees                  | \$   | 3,999   | 2%   |
| 18             | Other related development costs  | \$   | 2,000   | 1%   |
| Subtotal       |                                  | \$   | 5,999   |      |
| Contract Price | Total                            | \$   | 199,950 | 100% |

| Created By: Horst | t Lueckl |
|-------------------|----------|
|-------------------|----------|

Builder's Licence no.

Date: 1

15/07/2019

224579C

(L) &  $\sim$ 

Signature: